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RETURN THIS AMENDMENT TO THE ISSUING OFFICE AT: 

 
 
 
 
 
 
 
 
 

THIS IS NOT AN ORDER DATE AMENDMENT ISSUED:  July 10, 2024 
 

 This is a mandatory return Amendment. Your bid may be considered non-responsive if this signed amendment is not 
received [in addition to your bid] by the date and time bids are due. 

This amendment is issued to address the following: 
Provide corrections and answers to questions received. 

 

Vendor Signature        

Business Name:  _____________________________________   Date: _____________ 

Printed Name:  _____________________________________ 
 
Title:   _____________________________________ 

Corrections:  
1. ITB Number: ITB number referenced incorrectly on cover page, and Sec.1.07 Return Instructions, page 4 as 

2524N005, correct ITB number is 2525N005. 
 

2.  ITB Header:  Referenced on pages 1-23, and attachment #1 bid schedule as 2525N005 Crushed Aggregate 
Stockpiled, Northern Region, Tazlina and Tok Federally funded, should be 2525N005 Crushed Aggregate Stockpiled, 
Northern Region, TOK and Tazlina Districts Federally Funded. 

3.  
4. Contract Term:  Sec 2.03 completion date section reference listed as 2.08 should be section 2.09 

. 
5. Contractor Selection Process:  Sec 4.04 does not apply. 

 
6. Specifications:  Sec. 5.06, listed as attachment #2 Special provisions Tok and #3 Special provisions Tazlina included 

with this ITB should read attachment #2 Tok Special provisions, and #3 Tazlina Special Provisions. 
 

7. Blank Page:  ITB include pages 1-23, page 23 should have been removed. Correct page count is 1-22.  
 

8. Bid Schedule:  ITB 2525N005 Crushed Aggregate, Stockpiled, Various locations Northern Region, Federally Funded 
should read 2525N005 Crushed Aggregate Stockpiled, Northern Region, TOK and Tazlina Districts Federally 
Funded. 
 

 
 

 

ITB TITLE:   ITB 2525N005  Crushed Aggregate, Stockpiled, Northern Region, Tok and Tazlina Districts - Federally Funded 
 

Department of Transportation 
Division of Northern Region 

Supply & Services  
Address 2301 Peger Road 

Faribanks, AK 99709 
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Provide answers to questions received: 
 
Question #1 . MS 62-1-168-2 (Alaska Hwy 1250) is shown on the Tok District Stockpiling Site Map as one of the sites 
included in this ITB, but there is no reference of it anywhere in the ITB other than a couple of site maps (attachment #4). 
Should this site be included on the Bid Schedule. 
   
Answer #1 MS 62-1-168-2 (Alaska Hwy 1250) Site is not part of this project and will not be include on the bid schedule. 
 
Question #2  ADLs included in Attachment #4 (ADL 420981 & ADL 419839) appear to have expired in 2023. Are there 
updated ADL’s to take their place?  
 
Answer #2  
Yes, Updated copies of ADL 422272 and ADL 422270 (see attachment #10) ADL 419839 is pending. 
 
Question #3  
Completion date for Taylor Hwy MP 96 states 9/30/24 in the ITB and on the Bid Schedule, however states 9/1/24 in 
Attachment #2 – please confirm correct completion date.  
 
Answer #3 9/30 is correct. 
 
Question #4 Completion date for Denali Hwy MP 0.3 states 9/30/24 in the ITB and on the Bid Schedule, however states 
6/15/24 in Attachment #3 – please confirm correct completion date.  
 
Answer to #4 9/30 is correct. 
 
Question #5 Completion date for Tok Cutoff MP 60 states 7/30/24 in the ITB and on the Bid Schedule, however states 
7/1 in Attachment #3 – even if the completion date should be 7/30 – this does not seem reasonable if contract isn’t 
awarded until 7/22. Please confirm completion date.  
 
Answer #5 Revised due date is 8/15 revised bid schedule attached attachment number #10. 
 
Question #6 Denali Hwy MP 0.3 – ITB states there is currently an existing pile of borrow material that needs separated 
prior to processing. Are there any detailed pictures of existing pile? What is estimated size (in CY) and overall 
composition of this pile? Is it anticipated that there is enough material to produce the 1500+ CY E-Chips?  
 
Answer #6 Two pictures attached. Estimated quantity is 2,500 CY. If there is insufficient quantity, we will revisit this, as 
necessary. (see attachment #10) 
 
It is the offeror’s responsibility to call 907 451-3117 or (907) 451-2222 to confirm that the bid has been received. The 
state is not responsible for unreadable, corrupt, or missing attachments. 
 
 
Signature: ___________________________    Date: ______________ 
 
Name:  Cathy Norum 
Title:  Procurement Specialist III 
 

7/10/2024


