

ADDENDUM #2

Palmer Courthouse Expansion Design Project No. PAL-P-24-0013

Date: September 16, 2024

To All Plan Holders:

The following changes, additions, clarifications, and/or deletions are hereby made a part of the Contract Documents for the above noted project, fully and completely as if the same were fully contained therein. All other terms, conditions, and specifications of the original Invitation to Bid remain unchanged.

This amendment must be acknowledged in the space provided on the Bid Schedule.

The Submittal Date and Time is UNCHANGED. It is: **September 30, 2024 at 10:00am**

The modifications directed by this Addendum #2 are described on this page and the following attachments:

1. Addendum Text: 1 page

CHANGES TO ADDENDA

1. None.

CHANGES TO SPECIFICATIONS

- 1) None

SUBMITTED QUESTIONS AND ANSWERS:

1. Can you confirm that our submittals should be in a hard copy format, and that no electronic file should be included? **Hard copy format is required. If you want to provide electronic supplemental documents you can provide a thumb drive or email me directly but the main proposal must be in hard copy form.**
2. In Part C, Section 1-Technical Proposal, Item 4: Proposed Project Staff – Is an elevator consultant needed for this contract? **Yes.**
3. In Part G, Section 2, Item C: Is an Environmental consultant needed for this contract? **No.**
4. There is some confusing language around Price as an evaluation factor. Can you confirm that only billing rates are required, and that they are not an evaluation criterion. If they are being evaluated, can you provide clarity on that process and how points will be awarded? **We have an upper value based on what was allotted to us via the budget process. We are more concerned with qualifications but the full design may not exceed \$3.25 million dollars or will be deemed as non-responsive.**

END OF ADDENDUM #2