

STATE OF ALASKA

Department of Fish & Game
Division of Administrative services



Susitna Landing (Kashwitna River) Boat Launch & Facility

Renovation

1125040

Amendment 1

10/15/24

This amendment is being issued to *provide clarification on the scope of service.*

Procurement Officer Hollie Roselle
Title: Procurement officer III
Phone: (907) 465-8731
Email: dfg.contracting@alaska.gov

COMPANY SUBMITTING PROPOSAL

AUTHORIZED SIGNATURE

DATE

Questions submitted by potential offerors and answers from the state:

Question 1:

This might need correction.

The desired schedule is to have the design **services completed by winter of 2025**, the construction documents ready for bid solicitation by spring of 2025, and the construction contract awarded by summer of 2025. Depending on funding availability, construction would begin in the late summer/fall of 2025 with completion by the summer of 2026

Answer:

The desired schedule is to have the design completed by spring 2025, the construction documents ready for bid solicitation by late spring 2025, and the construction contract awarded by summer 2025. Depending on funding availability, construction would begin in the late summer/fall of 2025 with completion by the summer of 2026.

Question 2:

Answer:

Question 3:

Answer:

Question 4:

Answer:

Question 5:

Answer:

Changes to the RFP:

Change 1:

Change 2:

Change 3:

Change 4:

Change 5:
