

**STATE OF ALASKA ITB NUMBER 2525N093
AMENDMENT NUMBER THREE (3)**

AMENDMENT ISSUING OFFICE:



Department of Transportation & Public Facilities
Statewide Contracting & Procurement
P.O. Box 112500
(3132 Channel Drive, Room 350)
Juneau, Alaska 99811-2500

THIS IS NOT AN ORDER

DATE AMENDMENT ISSUED: March 5, 2025

ITB TITLE: Yukon River Bridge Redecking

DUE DATE: March 10, 2025 at 2:00 PM. (Alaska Time)

This is a mandatory return Amendment. *Your bid may be considered non-responsive if this signed amendment is not received [in addition to your bid] by the date and time bids are due.*

Vendor Signature: _____

Date: _____

Printed Name: _____

Offerors Name: _____

The purpose of this Amendment #3 is to:

- **Provide answers to questions received.**

Questions and answers

Question #1:

What size of area will be allocated for storage(estimate 50'x150' needed) and is this area secured?

Answer #1:

A 250ft X 75ft area will be allocated for storage, but can be extended to accommodate supplies. The area is fenced in and secured. Supplier will need to contact Maintenance and Operations to get entry into site.

Question #2:

Is the off-load area attached to storage area and have enough room for trailer and allow zoom boom to access each side?

Answer #2:

Offload area will be in front of the storage area in the DOT Seven Mile camp maintenance yard and has extra room to allow for unloading on both sides of trailer using a zoom boom, skid steer, or dozer.

Question #3:

Is a State AK DOT person be on hand to supervise off-load and sign off on delivery?

Answer #3:

It is the responsibility of the Supplier to handle communications with Jason Sakalaskas (Head Maintenance and operations Chief: jason.sakalaskas@alaska.gov) along with Jeff Russell (Maintenance and Operations Superintendent: jeff.russell@alaska.gov) for access into Seven Mile camp. Construction Project Manager Guan Griffin (guan.griffin@alaska.gov) can be contacted as well. No sign off on delivery will be necessary. An AK DOT&PF person will be available to show supplier unloading area and storage area. Upon arrival of materials the project manager will assign the project engineer/other field staff to inspect and verify materials that have arrived on site. Materials can be rejected at any time during the project if they are deemed to not meet the specifications or quality outlined in the invitation to bid (ITB), or are damaged during travel/unloading at Seven mile camp.

Signature: Adam Tolles

Date: 03/05/2025

Name: Adam Tolles
Title: Procurement Specialist