

ADDENDUM #2

Nesbett Courthouse Clerks Office Remodel Project No. ANC-C-25-0009

Date: April 9, 2025

To All Plan Holders:

The following changes, additions, clarifications, and/or deletions are hereby made a part of the Contract Documents for the above noted project, fully and completely as if the same were fully contained therein. All other terms, conditions, and specifications of the original Invitation to Bid remain unchanged.

This amendment must be acknowledged in the space provided on the Bid Schedule.

The Submittal Date and Time is UNCHANGED. It remains: April 18, 2025 at 12:00 p.m

The modifications directed by this Addendum #2 are described on this page. Reason for Addendum: Incorrect Project name on the Certificate of Completion. The Certificate of Completion is hereby updated.

CHANGES TO ADDENDA

1. None.

Addendum #2

END OF ADDENDUM #2