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Issue Date: May 16, 2025 
 
ATTN: Vendors 
 
RE: Project Name:   HMCC Lead Abatement 

Project Number:  240005783-1 
Project Location:                         Hiland Mountain Correctional Center (HMCC), Eagle River, Alaska 

  New ITB Deadline:                    May 28, 2025 @ 2:00 p.m. local time 
 

Addendum # Two (2) 
 

The Department of Corrections is issuing this addendum to the Invitation to Bid (ITB) for the above project.  In 
case of conflicts between this addendum and previously issued documents, this addendum shall take 
precedence. 
 
The following are questions from interested parties and the department’s response. 
 
Q:  Per the site visit, can we use the dirt field area to the south of the firing range for the staging equipment and 
materials? 
 
 DOC Response: Yes. 
 
Q:  When the concrete in Decision Units 1 and 2 are lifted for soil testing, if the soil tests hot, will the soil in 
those areas need to be removed in its entirety, like in Decision Unit 3, down to 4” or more? 
 
 DOC Response: If excavation is required, it will be in addition to the original scope.  The amount of soil 
excavated will be dependent upon the results of the testing. 
 
Q: Where is an acceptable area to stage the concrete for testing? 
 
 DOC Response: Dirt field area to the south of the firing range. 
 
Q: The Invitation to Bid form, page 116 of 134, says there are 8 concrete firings lanes, but in the detailed site 
plan picture of Addendum #1, I’m counting 9 lanes of concrete, please confirm which is correct. 
 
 DOC Response: For costing, assume there are 9 concrete firing ranges. 
 
This addendum is considered part of the Invitation to Bid (ITB) and is to be acknowledged on your quote. 
 
Please contact me if you have any questions. 
 
 
Sincerely, 
 
 
Michael Lim 
Procurement Manager 
 
 
cc: John Gard, Facilities Manager I, DOC 
 Clif Reagle, Facilities Manager II, DOC 
  

End of Addendum 
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