

## **ADDENDUM #2**

### **Nesbett Courthouse Spectator Seating Upgrades Bid Package PROJECT #ANC-C-25-0008**

Date: **May 21, 2025**

To All Plan Holders:

The following changes, additions, clarifications, and/or deletions are hereby made a part of the Contract Documents for the above noted project, fully and completely as if the same were fully contained therein. All other terms, conditions, and specifications of the original Invitation to Bid remain unchanged.

**This amendment must be acknowledged in the space provided on the Bid Schedule.**

The required date and time for Bid Submittal has not changed and remains June 16, 2025 at 12:00 PM.

The changes/clarifications directed by this Addendum #1 are described on this 1 (one) page.

#### **Changes/Clarifications:**

#### **Questions Received/Answers:**

1. **Please confirm that *Momentum Kit (Aqua)* is the approved and final selection for all pew upholstery.**
  - **Carnegie Xorel:** This fabric did not pass the required testing for use on pews. It appears to be intended for outdoor or lawn furniture and does not adequately conform to the foam edge contours of pew seating.
  - **Momentum Kit (Aqua):** This high-end fabric passed the pew usage test. Its key specifications include:
    - Abrasion resistance of 200,000 double rubs
    - Bleach cleanable
    - Textured design aesthetic
    - GREENGUARD Gold Certified for environmental compliance

**Answer: The selected fabric as listed in the ITB has been approved by the architect for this project.**

2. **Please confirm whether this change has been reviewed and approved.**

- **Code-Related Aisle Modification:** Sauder has revised the drawing per the original submittals and increased the aisle width from 2 feet to 3 feet in order to comply with applicable code requirements.

**Answer: Please bid per the specs listed on the ITB, benches should be a like-for-like replacement.**

**END OF ADDENDUM #2**