

**STATE OF ALASKA ITB NUMBER 2525N166
AMENDMENT NUMBER THREE (3)**

AMENDMENT ISSUING OFFICE:



Department of Transportation & Public Facilities
Statewide Contracting & Procurement
2301 Peger Road
Fairbanks, AK 99709

THIS IS NOT AN ORDER

DATE AMENDMENT ISSUED: June 9, 2025

ITB TITLE: Nome Area Aggregate Stockpile

DUE DATE: June 11, 2025 at 11:00 AM. (Alaska Time)

This is a mandatory return Amendment. *Your bid may be considered non-responsive if this signed amendment is not received [in addition to your bid] by the date and time bids are due.*

Vendor Signature: _____

Date: _____

Printed Name: _____

Offerors Name: _____

The purpose of this Amendment #3 is to:

- **Provide answers to questions received.**

Questions and answers

Question #1:

On page 21 of 45 it lists the following:

3 Nome-Teller Highway mile 3.5 Crushed Aggregate grading D-1, modified 2,000

In Attachment 1, Bid Schedule it lists the following:

1.3 Nome-Teller Highway mile 3.5 (Nome DOT)* Crushed Aggregate, stockpiled, E-1 2,000 CY

The products are different. Which one is ADOT requesting?

Answer #1:

1.3 of Attachment 1, Bid Schedule is incorrect. It should state the following

1.3 Nome-Teller Highway mile 3.5 (Nome DOT)* Crushed Aggregate, stockpiled, D-1, modified 2,000 CY

The corrected Bid Schedule is attached to this amendment.

Question #2:

Reaching out on ITB 2525N166, the Nome Area Aggregate. Im reaching out on the completion deadlines. Is it the State's intent to have the material in Nome completed the same day the contract is issued? And then 1 month after contract issued for the aggregate at mile 47.5?

Answer #2:

We can give two weeks from award to delivery for the Nome area material; and five weeks from award for the mile 47.5 materials.

The Bid Schedule has been updated to reflect this change and is attached to this amendment.

Question #3:

Any chance the State would accept deliveries summer of 2026?

Answer #3:

No.

Signature:  Signed by: **Adam Tolles** Date: 6/9/2025
C72D068D8A7C4C1...

Name: Adam Tolles
Title: Procurement Specialist

Attachment 1

BID SCHEDULE

All lots are to be delivered F.O.B to the Material Site Locations as specified on attachment 4 and be completed by the dates listed by pay item per lot.

Lot 1 Nome Area

Pay Item	Location	Item Description	Quantity (CY)	Unit	Completion Date	Unit Price	Extended Price
1.1	Kougarok Road mile 47.5	Crushed Aggregate, stockpiled, E-1	5,000	CY	Five weeks from date of award.	\$	\$
1.2	Kougarok Road mile 47.5	Screened Aggregate 3" minus	2,500	CY	Five weeks from date of award.	\$	\$
1.3	Nome-Teller Highway mile 3.5 (Nome DOT)*	Crushed Aggregate, stockpiled, D-1, modified	2,000	CY	Two weeks from date of award.	\$	\$
1.4	Nome-Teller Highway mile 3.5 (Nome DOT)*	Screened Aggregate 3" minus	500	CY	Two weeks from date of award.	\$	\$
Total Price for Lot – 1						\$	

*This is a stockpile site only. Material shall be mined and processed elsewhere and hauled to this location. The contractor may propose an alternate delivery location within 10 road miles of this site. An alternate location may be rejected or accepted at the Engineer's sole discretion.

Please note that the price is inclusive of all shipping and handling and any fee's associated with delivery.

The bidder's failure to provide the following information may cause the bid to be rejected as nonresponsive:

- 1) GUARANTEED DELIVERY BY THE DATES INDICATED ON THE BID SCHEDULE.

Bids indicating deliveries after the dates indicated on the bid schedule will be rejected.

Submitted by:

Business Name: _____

Address: _____

Contact: _____

Phone: _____

Email: _____