



State of Alaska
Department of Environmental Conservation
Village Safe Water Program

555 Cordova Street
Anchorage, AK 99501
evan.patterson@alaska.gov

September 2, 2025

To: Vendor List

Re: Amendment 1
ITB 26-VSW-UNK-011
Unalakleet Water System Replacement Project
ITB Due Date: October 9, 2025 @ 2:00 PM AST

The following are vendor questions and the department's response:

1. Vendor: Given the project complexity, and our commitment to submitting a high-quality response. We respectfully request a 4-week extension to the bid submission deadline. An extension of the due date to October 9th would also allow us time to coordinate a thorough site visit.

Department: The ITB Due Date is extended from September 11, 2025 to October 9, 2025 @ 2:00PM AST.

2. Vendor: Can the bid deadline be pushed back to the end of September?

Department: See above response #1.

3. Vendor: Are substantial completion dates for base bid only? Can the substantial completion for alternative items be extended?

Department: Yes, the substantial and final completion dates identified on the first page of ITB document 00020 are for the base bid. See the 3rd page of ITB document 00020, Notice to Bidders third bullet regarding substantial and final completion dates for the additive alternates.

4. Vendor: Can the Unalakleet Water System Replacement Project Bid Day be extended by 2 weeks?

Department: See above response #1.

Evan Patterson

A handwritten signature in cursive script that reads "Evan Patterson".

Procurement Specialist