

Alaska Department of Military and Veterans Affairs
Division of Administrative Services

Invitation for Quotes # 09-002-26
AMYA Warehouse Drainage Repairs
Addendum 1

Date of Issue: 8/27/2025

Addendum 1 to make changes in the site visit schedule. This Addendum 1 is hereby made part of the IFQ and is a total of 2 pages.

Issued by:

Jannah Cayetano/ Procurement Specialist 3

Email: MvaDasProcurement@alaska.gov

Changes to the IFQ:

Change 1: The site walkthrough has been rescheduled to September 4, 2025, at 2:30 p.m.

End of Addendum 1