

ADDENDUM #1

Palmer Courthouse RFQ – Mailbox & Sink Removal RFQ Package PROJECT #PAL-C-25-0019

Date: **December 10, 2025**

To All Plan Holders:

The following changes, additions, clarifications, and/or deletions are hereby made a part of the Contract Documents for the above noted project, fully and completely as if the same were fully contained therein. All other terms, conditions, and specifications of the original Request for Quote (RFQ) remain unchanged.

The required date and time for RFQ Submittal has changed to December 23, 2025 at 12:00 PM.

The changes/clarifications directed by this Addendum #1 are described on this 1 (one) page.

Changes/Clarifications:

Change to scope of work and RFQ submittal date:

1. Revise the scope of work to include demo of the paneled wall where the mailboxes are currently mounted and erect a standard wall with drywall. Patch and paint as needed.
2. The date and time for RFQ submittal has changed to December 23, 2025 at 12:00 PM.

END OF ADDENDUM #1