



Issue Date: April 8, 2026

ATTN: Vendors

RE: Project Name: SCCC APS Kitchen Drain Floor Repairs
Project Number: 260003135
Project Location: Seward, Alaska
RFP Deadline: April 10, 2026 @ 2:00 P.M. local time

Addendum # Four (4)

This addendum forms a part of the contract documents and modifies the original drawings and/or specifications for the subject work. In case of conflicts between this addendum and previously issued documents, this addendum shall take precedence.

The following are questions from interested parties and the department's response:

1. Reading over the RFP for this job, it appears that this is a design build. In other words, the Contractor will need to get a stamped, engineered design in order to get a building permit. Is this your understanding?

RESPONSE: Yes, that is correct. DOC to be included in the review process of the design.

2. How many electrical connections will need to be disconnected when we move the kitchen appliance out?

RESPONSE: (4) Double Stack Ovens, (2) 100 Gallon Steam Kettles, (1) 20 Gallon Steam Kettles, (2) 60 Gallon Tilt Skittles, (1) Double-door Refrigerator, (1) Single-door Refrigerator, (1) Ice Maker, (1) Cook Stove/Oven, (1) Flattop griddle, (1) Dishwasher, (2) Double-door hot holding boxes, (1) Double-door Proofer, (2) Triple sinks and (2) Floor Mixer.

This addendum is considered part of the Request for Proposal (RFP) and is to be acknowledged on your bid proposal.

Please contact me if you have any questions.

Sincerely,

Michael Lim

Michael Lim
Procurement Manager

cc: John Gard, Facilities Manager I, DOC
William Merchant, Facilities Manager II, DOC

End of Addendum