

**STATE OF ALASKA ITB NUMBER 2526H267-F
AMENDMENT NUMBER ONE (1)**

AMENDMENT ISSUING OFFICE:

Department of Transportation & Public Facilities
Statewide Contracting & Procurement
2200 E. 42nd Ave.
Anchorage, Alaska 99508



THIS IS NOT AN ORDER

DATE AMENDMENT ISSUED: May 6, 2026

ITB TITLE: Dust Palliative Chignik Lake and Karluk - FAA Funded

ITB BID OPENING: May 8, 2026 @ 2:00 PM. (Alaska Time)

This is a **mandatory return Amendment**. Your bid may be considered non-responsive if this signed amendment is not received [in addition to your bid] by the date and time bids are due.

Vendor Signature _____

Business Name: _____

Date: _____

Printed Name: _____

Title: _____

This amendment is issued to extend the Bid Opening date, answer questions and increase the NTE dollar amount:

This amendment is issued to address the following:

1. Change the Bid Opening date & time:
Change From: May 7, 2026 @ 2:00pm
CHANGE TO: May 8, 2026 @ 2:00pm (Alaska Time)
2. Raise the budget project Not To Exceed (NTE) amount maximum amount to \$200,000 for both Lots/locations.

LOT 1 Chignik Lake: estimated between \$103,440 and \$200,000

LOT 2 Karluk: estimated between \$ 72,195 and \$200,000

- **QUESTION:** "do we need to find a way to move from the dock to the marked delivery site"
- **ANSWER:** YES, the contractor is responsible for delivery from the dock to the marked delivery sites identified on the attached maps (inland), all associated costs should be factored into the bid price.
- **QUESTION:** "can we deliver any time after the bid has been awarded, for example this year 2026?"
- **ANSWER:** NO, Delivery is required/expected in 2027, no later than June 1 2027 .

Signature: Daniel Trubiano
Name: Dan Trubiano
Title: Procurement Specialist 4

Date: 5.6.2026