

STATE OF ALASKA ITB NUMBER 2526H311
AMENDMENT NUMBER ONE (1)
AMENDMENT ISSUING OFFICE:



Department of Transportation & Public Facilities
Statewide Contracting & Procurement
P.O. Box 112500
(3132 Channel Drive, Room 350)
Juneau, Alaska 99811-2500

THIS IS NOT AN ORDER

DATE AMENDMENT ISSUED: May 28, 2026

ITB TITLE: Kodiak Ketchikan Mastic Project – Federally Funded

DUE DATE: June 9, 2026 at 2:00 PM. (Alaska Time)

This is a mandatory return Amendment. *Your bid may be considered non-responsive if this signed amendment is not received [in addition to your bid] by the date and time bids are due.*

Vendor Signature: _____

Date: _____

Printed Name: _____

Offerors Name: _____

The purpose of this Amendment #1 is to:

- **Change the order for delivery locations**
- **Clarify delivery date**

Modifications

Modification: The order of delivery locations is changed so that Ketchikan will be the first delivery location, followed by Kodiak:

SEC. 2.01 SCOPE OF WORK – CONTRACT INTENT previously stated:

“The Contractor will provide the rental of a Patcher 4 heat trailer and 2,400 lbs. of mastic to Kodiak, followed by the delivery of the trailer and an additional 2,400 lbs. of mastic to Ketchikan.”

It is changed to:

“The Contractor will provide the rental of a Patcher 4 heat trailer and 2,400 lbs. of mastic to Ketchikan, followed by the delivery of the trailer and an additional 2,400 lbs. of mastic to Kodiak.”

End of Modifications

Clarification of Delivery Date

SEC. 2.01 SCOPE OF WORK – CONTRACT INTENT states: “The project has an estimated period of performance from July 1st, 2026 through October 15th, 2026.”

Clarification: Given that this period is an estimate, bids providing a delivery date to the first delivery location (Ketchikan), will still be considered.

Signed by:

0FE5FA1D9E024ED

Signature: _____

Name: Erik Shook

Title: Procurement Specialist 2

Date: 5/28/2026
