



THE STATE
of **ALASKA**
GOVERNOR MIKE DUNLEAVY

**Department of Military and
Veterans Affairs**

FMO Design and Construction

57024 Roosevelt Rd
PO Box 5169
JBER, AK 99505

Email: james.manco@alaska.gov

Issue Date: August 4, 2026

ATTN: Vendors

RE: Project Name: State of Alaska DMVA ALCANTRA - ROAD PAVING PROJECT
Project Number: 02D9226007
Project Location: Alcantra Armory Wasilla, Alaska

******Mandatory Return ******

Addendum # Two (2)

This addendum forms a part of the contract documents and modifies the original drawings and/or specifications for the subject work. In case of conflicts between this addendum and previously issued documents, this addendum shall take precedence.

The following Environmental Requirements are being added:

1. Remove unused section of road, topsoil and hydro seed.
2. Scope of Work for section 2 will include the repair of loading ramp to working condition including removal of foliage, replacement of any broken timers and remove or add gravel to bring to 100% serviceable working condition.

END

Please contact me if you have any questions.

Sincerely

Jim Manco

Building Management Specialist

907-428-7170

End of Addendum

Acknowledgement of Addendum #2:

Sign: _____

Date: _____

Print Name: _____

Company: _____

Phone Number: _____

