

---

**ADDENDUM TO THE CONTRACT DOCUMENT**

**Page Number**    **No. of Pages**

1            1

---

**Addendum No.:** One

**Date Addendum Issued:** July 11, 2013

---

**Issuing Office**

**Previous Addenda Issued**

Dept. of Transportation  
Maintenance & Operations - Buildings  
2301 Peger Road  
Fairbanks, AK 99709-5399

N/A

---

**Project:** Skyline Drive Asphalt Surface Repairs, Fairbanks, Alaska

**Date and Hour of Bid Opening:** July 16, 2013 10:00 A.M.

**Project No.:** NRJ14-02884

---

**The Contract Documents for the above project are amended as follows  
(all other terms and conditions remain unchanged):**

1. Replace the "Bid Schedule" with the attached.

**All other terms and conditions remain unchanged.**

Jeannie Caskey  
Procurement Specialist II  
PHONE: (907) 451-5236  
TDD: (907) 451-2363  
FAX: (907) 451-5238

\_\_\_\_\_  
Name of Company

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

---

25D-191  
Rev. 8/88

## BID SCHEDULE

**BIDDERS NOTE:** Before preparing this Bid Schedule, read carefully the Invitation for Quotes, Instructions to Bidders and the Technical Specifications, including Standard Modifications and Special Provisions. The bidder shall insert a unit bid price or lump sum price in figures opposite each pay item in the bid schedule.

### BID SCHEDULE

PAY ITEM NUMBER	PAY ITEM DESCRIPTION	PAY UNIT	QUANTITY	UNIT BID PRICE	AMOUNT BID
301(1)	Aggregate Base Course, Grading D-1	Ton	2,500		\$
308(1)	Crushed Asphalt Base Course	Station	110		\$
401(1)	Asphalt Concrete, Type II; Class B	Ton	4,500		\$
401(2)	Asphalt Cement, Grade 52-28	Ton	270		
401(6)	Asphalt Price Adjustment	Lump Sum	All Req'd	Contingent Sum	\$ 0.00
401(10)	Asphalt Material Price Adjustment	Contingent Sum	All Req'd	Contingent Sum	\$ 25,000
615(1)	Standard Sign	Square Foot	18		\$
639(1)	Residence Driveway	Each	22		\$
639(2)	Commercial Driveway	Each	17		\$
640(1)	Mobilization And Demobilization	Lump Sum	All Req'd	Lump Sum	\$
641(7)	Pollution Control	Lump Sum	All Req'd	Lump Sum	\$
642(1)	Construction Surveying	Lump Sum	All Req'd	Lump Sum	\$

642(3)	Three Person Survey Party	Hour	25		\$
643(2)	Traffic Maintenance	Lump Sum	All Req'd	Lump Sum	\$
643(23)	Traffic Price Adjustment	Contingent Sum	All Req'd	Contingent Sum	\$ 0.00
670(1)	Painted Traffic Markings	Lump Sum	All Req'd	Lump Sum	\$
A	Total Basic Bid				\$
B	Alaska Bidders Preference (5%)				\$
C	Alaska Veteran's Preference (5%), \$5000.00 max				\$
Minus the total of A-B-C	Adjusted Bid Amount Basic Bid				\$

*JOB COMPLETION DATE: September 15, 2013*

Project : NR13-02884/62174  
Project Name: Skyline Drive Asphalt Surface Repair